5/27/00
BOEING FIELD -- RUNWAY 13L-31R UPGRADING

VERY PRELIMINARY PROJECT COST ESTIMATE
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Mobilization 1 $100,000 $100,000
Construction Survey 1 $40,000 $40,000
FOD Control 1 $100,000 $100,000
Erosion Control 1 $25,000 $25,000
Asphalt Pavement Grinding 60,000 $1.25 $75,000
Off-Site Disposal of Pavement Grindings 1,500 $10 $15,000
Asphalt Pavement Removal 1,000 $12 $12,000
6" Perf. PVC Pipe 4,000 $12 $48,000
Filter Fabric 5,000 $2 $10,000
Porous Backfill 1,000 $25 $25,000
MH / CB Adjustments 20 $500 $10,000
4 Way, 2" Encased PVC Conduit 1,000 $20 $20,000
2" PVC Conduit w/ Trenching/Backfill 10,000 $6 $60,000
Electrical Cable 10,000 $3 $30,000
REILs 4 $7,500 $30,000
D-T-G Signs 5 $3,000 $15,000
Electrical Regulator 1 $8,000 $8,000
Misc. Electrical Adjustments 1 $25,000 $25,000
Bituminous Tack Coat (CSS-1) 25 $300 $7,500
Bituminous Surface Course (3" ave.) 10,000 $40 $400,000
Pavement Grooving 33,000 $2 $66,000
Runway and Taxiway Painting (2) 70,000 $0.40 $28,000
Total $1,149,500
30% Contingencies $344,850
8.2% Tax $94,259

Construction Total $1,588,609

Engineering (15%) $238,291

Project Total $1,826,900
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